WATER NOTES

CONTRACTOR SHALL DISINFECT THE PIPELINE ACCORDING TO W.A.S.
SECTION 15041 OF SPECIFICATIONS. CONTRACTOR SHALL RETAIN THE
SERVICES OF A THIRD PARTY COMPANY TO COMPLETE ALL DISINFECTION,
FLUSHING AND BACTERIOLOGICAL TESTING REQUIRED FOR THE PROJECT.

CONTRACTOR TO SET MARKER AND PROTECTIVE POSTS ACCORDING TO
W.A.S. SECTION 09910 OF THE SPECIFICATIONS.

BEFORE A SHUTDOWN WILL BE SCHEDULED, CONTRACTOR SHALL POTHOLE
TO VERIFY EXISTING PIPE MATERIAL, SIZE AND LOCATION.

IF ASHUTDOWN OF AN EXISTING WATER FACILITY IS REQUIRED FOR
CONNECTION, A SHUTDOWN PLAN SUBMITTAL SHALL BE SUBMITTED TO
RMWD FIFTEEN (15) DAYS IN ADVANCE TO THE SCHEDULED SHUTDOWN
DATE FOR REVIEW AND APPROVAL. SUBMITTAL SHALL INCLUDE A
SHUTDOWN PLAN WITH A COMPLETE DETAILED PLAN OF THE
CONTRACTOR'S PROPOSED ACTIVITIES DURING SHUTDOWN INCLUDING
SCHEDULE, MANPOWER, EQUIPMENT, MATERIALS, BYPASS ALIGNMENT
AND DETAILS AS REQUIRED TO PERFORM THE WORK DURING THE
PROPOSED SHUTDOWN. SHUTDOWNS ARE NOT ALLOWED DURING
MONDAYS, FRIDAYS, WEEKENDS OR DURING RMWD HOLIDAYS UNLESS
OTHERWISE SPECIFICALLY APPROVED BY RMWD.

THE MAXIMUM DURATION ALLOWED FOR SHUTDOWNS AFFECTING
CUSTOMERS SHALL BE TWELVE (12) HOURS UNLESS OTHERWISE
SPECIFICALLY APPROVED BY RMWD (12 HOUR SHUTDOWN INCLUDE THE
TIME TO FILL AND DRAIN THE WATER MAINS). FOR SHUTDOWNS LONGER
THAN 12 HOURS, CONTRACTOR SHALL BE REQUIRED TO PROVIDE WATER
SERVICE FOR FIRE PROTECTION AND TO CUSTOMERS AFFECTED BY
SHUTDOWN AT CONTRACTOR'S EXPENSE.

ALL MATERIALS MUST BE ON SITE AND AVAILABLE FOR INSPECTION BY
RMWD 48 HOURS PRIOR TO A PLANNED SHUTDOWN OR THE SHUTDOWN
MAY BE POSTPONED PER RMWD'S DISCRETION AT NO EXPENSE AT
CONSTRACTOR'S EXPENSE.

DUCTILE IRON FITTINGS SHALL BE IN ACCORDANCE WITH WAS SECTION
15056 OF THE SPECIFICATIONS.

ALL WET TAPS SHALL BE COMPLETED BY THE CONTRACTOR AND
COORDINATED AND SCHEDULED WITH THE DISTRICT. ALL WORK SHALL BE
COMPLETED IN THE PRESENCE OF INSPECTOR OR DISTRICT
REPRESENTATIVE. PROVIDE A MINIMUM OF 48 HOUR ADVANCED NOTICE (M
F) TO THE DISTRICT TO COORDINATE INSPECTION.

ALL 4"-12" PIPE TO BE CLASS 305 (DR-14) PVC (C-900) IN ACCORDANCE WITH
W.A.S. SECTION 15064 OF THE SPECIFICATIONS UNLESS OTHERWISE
SPECIFICALLY SHOWN O THE PLANS OR APPROVED BY DISTRICT.




10.

ALL WATER METER SERVICES SHALL BE MINIMUM 1-INCH COPPER.

11.

CONTRACTOR IS RESPONSIBLE FOR PROPER HANDLING, STORAGE AND
DISPOSAL OF ASBESTOS-CEMENT PIPE (ACP) IN CONFORMANCE WITH W.A.S.
SPECIFICATION SECTION 15000 SUBSECTION 3.15.

12.

INSTALL INSULATED TRACER WIRE PER WAS SECTION 15000 OF THE
SPECIFICATIONS AND WP-01 OF THE STANDARD DRAWINGS.

13.

THRUST BLOCKS HAVE BEEN SIZED WITH AN ASSUMED SOIL CONDITION OF
(ENGINEER TO ENTER SOIL TYPE AND ALLOWABLE BEARING PRESSURE
OR INCLUDE INFORMATION FROM SOILS REPORT). IF CONTRACTOR
SHOULD ENCOUNTER SOIL CONDITIONS OTHER THAN THAT ASSUMED,
THEN THE RMWD INSPECTOR AND DESIGN ENGINEER SHALL BE NOTIFIED
IMMEDIATELY. THRUST BLOCKS SHALL NOT BE INSTALLED UNTIL A NEW
THRUST BLOCK SIZE HAS BEEN DETERMINED BY THE ENGINEER OF WORK
AND APPROVED BY RMWD ENGINEERING STAFF.

14.

SACRIFICAL ANODES SHALL BE INSTALLED ON ALL COPPER TUBING PER
W.A.S. DRAWING WC-17 AND W.A.S. SECTION 13110.

15.

A REDUCED PRESSURE PRINCIPLE BACKFLOW PREVENTION DEVICE SHALL
BE INSTALLED ON ALL WATER SERVICE LATERALS IN ACCORDANCE WITH
THE APPROVED MATERIALS LIST AND WR-01 OR WR-02 OF THE STANDARD
DRAWINGS. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL CONTACT
THE RMWD WATER RESOURCES SPECIALIST AT 760-789-1330 FOR
ADDITIONAL INFORMATION.

16.

PRIOR TO REMOVING EXISTING WATER SERVICES, CONTRACTOR TO LOCATE
CUSTOMER SERVICE LATERALS BETWEEN THE EXISTING WATER METER
AND CUSTOMER HOUSE (PRIVATE WATER SERVICE). CONTRACTOR SHALL
RECONNECT ALL PRIVATE WATER SERVICES AND BACKFLOW DEVICES TO
THE PROPOSED WATER SERVICE LOCATION. EXISTING BACKFLOW DEVICES
RELOCATED TO THE PROPOSED WATER METER LOCATION WILL REQUIRE RE
CERTIFICATION. CONTRACTOR SHALL COORDINATE ALL WORK ON
PRIVATE PROPERTY WITH PRIVATE PROPERTY OWNER(S) AND SECURE ALL
PERMITS FOR ACCESS AND CONSTRUCTION INTO PRIVATE PROPERTY.
CONTRACTOR SHALL COORDINATE WATER METER RELOCATION WITH
RMWD METER STAFF.




